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STATE OF OHIO 
DEPARTMENT OF ADMINISTRATIVE SERVICES 

GENERAL SERVICES DIVISION 
OFFICE OF PROCUREMENT SERVICES 

4200 SURFACE ROAD, COLUMBUS, OH  43228-1395 
 
 
SERVICES CONTRACT:  THE DEVELOPMENT, SCORING, AND REPORTING OF AN ALGEBRA II END-OF 

COURSE EXAM 
 
 

 
 
CONTRACT No.: CSP902107           EFFECTIVE DATES: 03/23/07 to 06/30/11
 
 
The Department of Administrative Services has accepted Proposals submitted in response to Request for 
Proposal (RFP) No. CSP902107 that opened on November 22, 2006.  The evaluation of the Proposal 
responses has been completed.  The Offeror listed herein has been determined to be the highest ranking 
Offeror and has been awarded a Contract for the services listed.  The respective Proposal response including, 
Contract Terms & Conditions, any Proposal amendment, special Contract Terms & Conditions, specifications, 
pricing schedules and any attachments incorporated by reference and accepted by DAS become a part of this 
Services Contract. 
 
This Services Contract is effective beginning and ending on the dates noted above unless, prior to the expiration 
date, the Contract is renewed, terminated, or cancelled in accordance with the Contract Terms and Conditions. 
 
This Services Contract is available to the Ohio Department of Education as a multi-state cooperative Contract 
with consortium states (Participating States) which currently include:  Arkansas, Indiana, Kentucky, Maryland, 
Massachusetts, New Jersey, Pennsylvania, and Rhode Island.  Additional Participating States may be added to 
this multi-state cooperative Contract by means of an Amendment to this Contract. 
 
Consortium states are eligible to make purchases of the contracted services in any amount and at any time as 
determined by the individual State(s).  The State(s) makes no representation or guarantee that departments will 
purchase the volume of services as advertised in the Request for Proposal. 
 
Questions regarding this and/or the Services Contract may be directed to: 
 

 
Dana L. King, CPPB @dana.king@das.state.oh.us 

 
 
This Services Contract and any Amendments thereto are available from the DAS Web site at the following 
address: 
 
  

 
www.ohio.gov/procure 
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Mutually agreed upon Clarifications and Modifications – The Development, Scoring, and Reporting of an 
Algebra II End-Of-Course Exam.  This section gives only a summary of the Project Requirements.  All 
Participating States will issue a purchase order to purchase the Exam and related services covered by this 
Contract. 
 
1. The general Terms and Conditions for the Contract are contained in Attachment Three of the RFP for 

Project.  The Contract consists of: 
   

a. The original RFP and any addendums. 
b. The documents and materials incorporated by reference in the RFP. 
c. The Contactor’s Proposals, as amended, clarified, and accepted by the State. 
d. The documents and materials incorporated by reference in the Offeror's Proposal and subsequent 

acepted clarifications. 
e. Any related amendments issued subsequent to Contract award. 
 

2. The Participating States and the Contractor shall notify the DAS, Office of Procurement Services within ten 
(10) business days in the event of a change in personnel, financial, or contact information. 

 
3. The American Diploma Project (ADP) Algebra II End-of-Course Exam represents a unique venture in large-

scale performance assessment.  The Participating States and the Contractor seek, through this approach, 
to address multiple challenges simultaneously: 
 
a. A common, rigorous test administered to a large number of students who are situated in multiple 

jurisdictions that have unique operational requirements. 
 

b. The need for rapid scoring turn-around when tests are used for grade or graduation determination. 
 

c. Result reporting suitable for higher education purposes (i.e., placement in credit-bearing courses, as 
well as secondary school program improvement and comparison). 

 
4. Ohio Ethics Laws and Political Contributions.  The Contractor is currently in compliance and will continue to 

adhere to the requirements of the Ohio ethics laws, Ohio Revised Code Section §102.04. Further, the  
Contractor affirms that, as applicable to the Contractor, all personal and business associates are in 
compliance with Chapter 3517 of the Revised Code regarding limitations on political contributions and shall 
remain in compliance for the duration of the Contract and with all applicable provisions that extend beyond 
the expiration of the Contract.  Additional Terms and Conditions, according to each of the Participating 
States, are set forth in the RFP. 

 
5. The Contractor shall take all reasonable actions necessary to work with the Participating States to recruit 

participants for the Fall 2007 and February 2008 Field Tests.  As an incentive to participate in the field test, 
teachers will receive an electronic report summarizing the performance of their students on the field test. 
They will also receive a one-year subscription to the Family Education Network. The Contractor (PEM) shall 
also work with the CDT and Participating States to develop a contingency plan for moving forward if the field 
testing volumes are not obtainable. These plans may include decreasing the number of field test forms 
administered or delaying the implementation of the Exam. A decision will be made by July 1, 2007 regarding 
the need to proceed with a contingency plan for the October 2007 field test, and by November 1, 2007 for 
the February 2008 field test. 

 
6. Field Test Plan.  The following tests will be administered during the field test window of October 1-5, 2007: 
 

a. Core, paper (multiple-choice and open-ended) 
b. Modules, paper (multiple-choice and open-ended) 
c. Core, on-line (multiple-choice only) 
d. Modules, on-line (multiple-choice only) 
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7. The Core and Module on-line, open-ended items will be field tested in February of 2008. This plan provides 

the following benefits: 
 

a. Paper-based operational tests shall be available on-time for the May 2008 administration. 
b. On-line testing shall be available for the December 2008 administration. 
c. Adequate time is provided for the development of the needed on-line open-ended items that will 

enhance the Exam. 
d. Adding a field test in February will allow greater participation by the schools than a May field test would 

allow, given States existing assessment commitments at the end of the school year. 
 
8. Meetings.  The table below reflects the field test design.  The Contractor shall cover travel, labor, 

honorarium, and/or substitute teacher pay expenses.  
 

Meeting 
Description 

Original 
Timeframe 

Original 
Duration 

Participants Revised 
Timeframe 

Revised 
Duration 

Storyboard Review 
 
 February 

2007 
2 
Committees 
of 3 days 

PEM, CDT N/A N/A 

 May 2007 2 
Committees 
of 3 days 

PEM, CDT 05/04/071 1 Committee 
of 1 day 

 September 
2007 

2 
Committees 
of 3 days 

PEM, CDT September 
2007 

1 Committee 
of 1 day 

 September 
2008 

2 
Committees 
of 2 days 

PEM, CDT September 
2008 

1 Committee 
of 1 day 

 September 
2009 

2 
Committees 
of 2 days 

PEM, CDT September 
2009 

1 Committee 
of 1 day 

Item Review 
 
 April 2007 4 

Committees 
of 5 days 

PEM, BETA, 
CDT 
 
27 teachers 
18 professors

04/30/07 – 
05/03/07 

2 
Committees 
of 5 days; 2 
Committees 
of 4 days 

 August 2007 2 
Committees 
of 5 days; 2 
Committees 
of 3 days 

PEM, BETA, 
CDT 
 
27 teachers 
18 professors

08/13/07 – 
08/17/07 

4 
Committees 
of 5 days 

 April 2008 2 
Committees 
of 4 days 

PEM, BETA, 
CDT 
 
13 teachers 
9 professors 

April 2008 2 
Committees 
of 4 days 

 April 2009 2 
Committees 
of 4 days 

PEM, BETA, 
CDT 
 
13 teachers 
9 professors 

April 2009 2 
Committees 
of 4 days 

                                                           
1 February and May Storyboard Review combined due to delay in field testing on-line open-ended items. 
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 April 2010 2 
Committees 
of 3 days 

PEM, BETA, 
CDT 
 
13 teachers 
9 professors 

April 2010 2 
Committees 
of 3 days 

Item Reconciliation 
 
 April 2007 2 

Committees 
of 5 days 

PEM, BETA, 
CDT 

05/07/07 – 
05/11/07 

2 
Committees 
of 4 days 

 August 2007 2 
Committees 
of 4 days 

PEM, BETA, 
CDT 

08/20/07 – 
08/24/07 

2 
Committees 
of 5 days 

 April 2008 2 
Committees 
of 2 days 

PEM, BETA, 
CDT 

April 2008 2 
Committees 
of 2 days 

 April 2009 2 
Committees 
of 2 days 

PEM, BETA, 
CDT 

April 2009 2 
Committees 
of 2 days 

 April 2010 2 
Committees 
of 2 days 

PEM, BETA, 
CDT 

April 2010 2 
Committees 
of 2 days 

On-line User Acceptance 
 
 July 2007 2 

Committees 
of 2 days 

PEM, CDT N/A2 N/A 

 November 
2007 

2 
Committees 
of 2 days 

PEM, CDT October or 
November 
2007  

2 
Committees 
of 4 days 

 July 2008 2 
Committees 
of 2 days 

PEM, CDT July 2008 2 
Committees 
of 2 days 

 July 2009 2 
Committees 
of 2 days 

PEM, CDT July 2009 2 
Committees 
of 2 days 

 July 2010 2 
Committees 
of 2 days 

PEM, CDT July 2010 2 
Committees 
of 2 days 

                                                           
2 As a result of revised field test plan, the July 2007 On-line User Acceptance meeting is no longer required. 
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Data Review 
 
 December 

2007 
2 
Committees 
of 5 days 

PEM, CDT 
 
13 teachers 
9 professors 

January 2008 2 
Committees 
of 4 days 

 July 2008 2 
Committees 
of 4 days 

PEM, CDT 
 
13 teachers 
9 professors 

July 2008 2 
Committees 
of 5 days 

 July 2009 2 
Committees 
of 3 days 

PEM, CDT 
 
13 teachers 
9 professors 

July 2009 2 
Committees 
of 3 days 

 July 2010 2 
Committees 
of 2 days 

PEM, CDT 
 
13 teachers 
9 professors 

July 2010 2 
Committees 
of 2 days 

Planning Meetings 
 
 February 

2007 
2 days PEM, CDT 04/04/07 – 

04/05/073
2 days 

 April 2007 2 days PEM, CDT 06/14/07 – 
06/15/07 

2 days 

 July 2007 2 days PEM, CDT 09/12/07 – 
09/13/07 

2 days 

 October 2007 2 days PEM, CDT 11/12/07 – 
11/13/07 

2 days 

 January 2008 2 days PEM, CDT January 2008 2 days 
 April 2008 2 days PEM, CDT April 2008 2 days 
 October 2008 2 days PEM, CDT October 2008 2 days 
 January 2009 2 days PEM, CDT January 2009 2 days 
 October 2009 2 days PEM, CDT October 2009 2 days 
 January 2010 2 days PEM, CDT January 2010 2 days 
 October 2010 2 days PEM, CDT October 2010 2 days 
 January 2011 2 days PEM, CDT January 2011 2 days 
Research Alliance 
 
 Q2 2007 1 day TBD Q2 2007 1 day 
 Q3 2007 1 day TBD Q3 2007 1 day 
 Q4 2007 1 day TBD Q4 2007 1 day 
 Q2 2008 1 day TBD Q2 2008 1 day 
 Q4 2008 1 day TBD Q4 2008 1 day 
 Q2 2009 1 day TBD Q2 2009 1 day 
 Q4 2009 1 day TBD Q4 2009 1 day 
 Q2 2010 1 day TBD Q2 2010 1 day 
 Q4 2010 1 day TBD Q4 2010 1 day 
 Q2 2011 1 day TBD Q2 2011 1 day 

                                                           
3 Recommended PEM/CDT Planning Meeting dates for 2007. Final dates to be selected with approval of CDT. 
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Standard Setting 
 
 July/Aug 

2008 
5 days PEM, CDT 

 
9 teachers 
9 professors 

July/Aug 
2008 

5 days 

 N/A N/A PEM, CDT4
 
9 teachers 
9 professors 

Mar 2009 5 days 

Range finding 
 
 November 

2007 
1 Committee 
of 3 days, 1 
committee of 
4 days 

PEM, CDT 
 
18 teachers 

November 
2007 

1 Committee 
of 3 days, 1 
committee of 
4 days 

 N/A N/A PEM, CDT 
 
18 teachers 

March 20075 1 Committee 
of 2 days, 1 
committee of 
3 days 

 July 2008 1 Committee 
of 3 days, 1 
committee of 
4 days 

PEM, CDT 
 
18 teachers 

July 2008 1 Committee 
of 3 days, 1 
committee of 
4 days 

 July 2009 1 Committee 
of 3 days, 1 
committee of 
4 days 

PEM, CDT 
 
15 teachers 

July 2009 1 Committee 
of 3 days, 1 
committee of 
4 days 

 July 2010 1 Committee 
of 3 days, 1 
committee of 
4 days 

PEM, CDT 
 
15 teachers 

July 2010 1 Committee 
of 3 days, 1 
committee of 
4 days 

 
9. Other Key Dates. 
 

Milestone Projected Date(s) 
Fall 2007 Field Test 10/1/07-10/5/07 
Winter 2008 Field Test  2/11/08-2/15/08 
End-of-spring 2008 Operational Test (paper only) Mid May to Mid June 
End-of-fall 2008 Operational Test (paper and on-line) Mid Dec to Mid Jan 

 
10. Liquidated Damages.  The Participating States have the option of collecting liquidated damages from the 

Contractor for default.  The deliverables/activities subject to liquidated damages are defined herein and 
shall supersede liquidated damages language provided in the RFP, the Proposal, and/or provisions 
contained in Task/Purchase Orders for the Participating State’s.  

 
11. Information to be provided. Delivery dates for materials, the test administration dates and forecast by the 

Participating State, or by the Participating District within a state, for how many students will test by 
administration for the upcoming school year is to be provided to the Contractor on July 1 of each contracted 
year.  Any delay in providing this information may impact the schedule and delivery dates. The Contractor 

                                                           
4 An additional Standard Setting meeting has been added to accommodate the revised field test design. Hard copy student results and all 
summary data for the end-of-fall 2008/2009 administration will be provided to schools within 21 days after the March 2009 Standard Setting 
meeting is complete.  
5 An additional Range finding meeting has been added to support the addition of the February 2008 field test of on-line open-ended items. 
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and the Participating State shall in good faith agree to reach mutually acceptable delivery dates. Any 
liquidated damages would be subject to the revised delivery dates. 

 
12. Default.  The Contractor shall make those deliveries, meet those milestones, and complete the Project 

within the mutually agreed upon times.  If the Contractor does not meet those dates, the Contractor shall be 
in default, and the State may terminate this Contract under the termination provision contained within the 
Request for Proposal (RFP).  The Participating State(s) may also have certain obligations to meet.  If the 
Participating State(s) agrees that the Contractor’s failure to meet the delivery, milestone, or completion 
dates is due in whole or in part to the Participating State’s failure to meet its own obligations in a timely 
fashion, then the Contractor shall not be in default, and the delivery, milestone, and completion dates 
affected by the Participating State’s failure to perform shall be extended as required by the Contractor to 
compensate for the Participating State’s delay but no less than the same amount of time as the Participating 
State’s delay.  The Contractor may not rely on this provision unless the Contractor has in good faith exerted 
all professional management skill to avoid an extension and has given the Participating State(s) meaningful 
written notice of the Participating State’s failure to meet its obligations within five (5) business days of the 
Contractor’s realization that the Participating State’s delay shall affect the Project.  The notice to the 
Participating State(s) shall be directed at making the Participating State(s) aware of its delay and the impact 
of its delay.  It shall be sent to the Agency Project Representative and the Ohio DAS Procurement 
Representative.  In the event that a default event occurs for a given Participating State, assertion of 
Liquidated Damages shall be at that State’s discretion.   

 
13. Milestones.  The following events are considered default events which would be subject to liquidated 

damages: 
 

a. Distribution of test administration materials to enable the test administration on the date provided by the 
Participating State(s). 

 
b. Provide test results with complete and accurate information to the districts and schools by the date 

agreed upon with the Participating State(s). 
 

c. The actual events relating to the development of the test are developed at Contractor’s cost and in 
which they will own, therefore should be excluded from liquidated damages. These events are based on 
Contractor’s development schedules and its ability to adjust the timelines as seen fit.  The Contractor 
shall be responsible for developing the test according to the State’s standards, conducting validity 
studies, and including CDT and educators. 

 
14. Liquidated Damages will be assessed to the extent that a Participating State(s) is impacted by any 

Deliverable that is not delivered on or before the date established in the schedule and corresponding 
delivery dates.  The total liquidated damages paid to any impacted Participating State shall not exceed the 
amount the impacted Participating State would have paid Contractor under the Task Order for that Test 
Administration.  Subject to the foregoing, Liquidated Damages shall not exceed $2,000 per day per 
impacted Participating State.  Cumulative Liquidated Damages shall not exceed $50,000 per day for all of 
the impacted Participating States. 

 
15. On-line testing capacity for multiple states during the designated testing window. 
 

Scalability and system capacity have been primary considerations in developing the Assessment Network 
from its inception. Consideration of these critical issues was made during the design and selection of 
hardware/software infrastructure, during system architectural design, and while designing individual 
modules. The Contractor shall constantly evaluate our system architecture and toolsets to plan for the 
forecasted requirements of our customers. 
 
The Contractor demonstrates the capacity to support on-line testing for multiple states during the peak 
testing window.  
 
Because the Assessment Network is a modular and scalable system, there is no maximum capacity. 
Additional servers shall be added to function as Web servers, report servers, and application servers by 
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dropping them in to respond to increased demand for on-line testing, whether within existing Participating 
States or supporting additional states. In addition, the hardware shall be scaled horizontally by adding new 
machines at each tier (web, application, and database) as required. At any time the system shall be scaled-
up to meet additional on-line testing demands. By conducting regular performance tests that simulate true 
system usage patterns, the Contractor understands the scalability of the overall host application and shall 
proactively plan infrastructure accordingly.   

 
16. The Contractor shall have overall responsibility for managing and planning execution of the tasks, including 

involvement of the American Diploma Project (ADP) Participating States and the Coordination and Direction 
Team (CDT).  The CDT will be coordinated by the CDT Administrator, who will also be the Contractor’s 
primary point of contact. 

 
17. The Contractor shall develop items and test forms consistent with the specifications and processes 

provided. 
 
18. The Contractor shall produce test materials, including both test and answer booklets, as well as special 

version formats (i.e., large-print, Braille, audio, and Spanish versions).  One (1)  operational form per year of 
the special version formats is required.   

 
19. The Contractor shall coordinate administration of the Algebra II End-of-Course Exam with each ordering 

Participating State (or district if applicable), within the timeframes provided in the Contract. 
 
20. The Contractor shall score and report exam results. The Contractor shall manage and facilitate the range 

finding meetings. Nine (9) teachers and one (1) representative from Achieve, Inc. shall participate in each 
range finding committee meeting.  The Contractor shall provide honorarium or substitute pay and travel 
costs for the teachers. 

  
21. The Contractor shall provide technical support services, including developing performance levels and cut 

scores, and conduct validity studies, including studies that determine the predictive validity of the test for 
placing students into credit-bearing vs. remedial courses; developing policies, practices, and procedures for 
ensuring confidentiality, integrity, and security of education records, consistent with the Family Educational 
Rights and Privacy Act (FERPA) (20 USC § 1232(g) 34 CFR Part 99); the Individuals with Disabilities Act 
(IDEA) (20 USC § 1400 et seq.), State laws and regulations governing education records, access to state 
records, privacy and data breaches, and applicable policies of the school, district, or state education 
agency. 

 
22. The Contractor shall encrypt all education records shared across any public network (i.e., the internet) using 

as a standard an internationally-recognized standard-setting organization, such as ANSI or IEEE.  The 
baseline requirement for encryption is 128-bit using the public key/private key infrastructure.  The data 
encryption requirements are intended to protect the privacy of the education records that the Contractor will 
share, during the course of performing the Contract. The purpose is to assure compliance with the Family 
Educational Rights and Privacy Act (FERPA) and state data breach laws. See 34 C.F.R. § 99.35(b). FERPA 
requires methods that are "reasonable and appropriate to the circumstances in which the information or 
records are maintained."  

 
To further protect the data generated, processed, and stored by the Contractor: 
 
a. The storage of personal student data on any local machine is prohibited. 
b. Contractor staff must access data through the same application front-end that the customer uses, or use 

an approved and licensed client product to access the database. 
c. All layers of the environment must reside on separate systems, including the Web servers, application 

servers, and database servers. 
d. Stringent network-layer controls must be used to segregate this environment from all other Contractor 

environments. These include physically separate networks, as well as logical access controls that limit 
those that have access to the network segment and host.  
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The Contractor shall maintain specific security solutions for education records at each level of the 
information maintenance process: acquisition, storage, transport. Adequate technological protections 
contemplate server-side security, including but not limited to, administrator access control, firewalls, 
intrusion detection software, antivirus, regular software patch updates, and retaining adequate IT security 
personnel.  

 
23. The Contractor shall provide ancillary materials to support the Exam, such as administration manuals and 

interpretation and information guides.  Training materials such as a Training Video, Regional Test 
Administrator Workshops, and On-line, Self-Paced Training are available as state options, for an additional 
cost, as described in the Cost Summary information. 

 
24. The Contractor shall provide comprehensive student performance data to Achieve, Inc. about the 

performance of students on the assessment across the Participating States in the form of a file that does 
not contain personally identifiable information, such as: 

 
a. The student’s names. 
b. The name of the student’s parent or other family member. 
c. The address of the student or student’s family. 
d. A personal identifier, such as the student’s Social Security Number or student number. 
e. A list of personal characteristics that would make the student’s identity easily traceable. 
f. Other information that would make the student’s identity easily traceable. 

 
25. The Contractor shall provide the Exam and related services (in an on-line format for Participating States to 

purchase as an option. Special versions of the on-line test are not required (e.g., Large print, Braille, 
Spanish, audio). Requirements for special on-line forms will be negotiated with the Contractor as an 
amendment to the Contract. 

 
26. The Contractor shall engage in activities to establish and enhance credibility with postsecondary institutions 

and to promote use of the ADP Algebra Exam results for placement purposes. 
 
27. Within two (2) weeks of Contract award, each Participating State shall provide the Contractor with a list of 

potential committee members that can participate in 2007 meetings that require educator participation (e.g., 
April Item Review). Each state shall provide the names of 4-5 teachers and 3-4 professors. The Contractor 
shall work with that combined list to ensure a broad cross section of representation within high school and 
postsecondary education and experience in Algebra II and the seven (7) modules. As needed, the 
Contractor shall follow up with the States if additional representation is required. Participating States shall 
update the list each year. Achieve, Inc. may also provide names of potential participants. The CDT may 
choose to have final approval of the individuals appointed to any committee.   

 
28. CDT members are not required to attend every committee meeting. However, at least one (1) member from 

the CDT or Achieve Inc. shall be present at each committee meeting to ensure that decisions that are made 
reflect the goals of the Program. For example, at the first Item Review Meeting, scheduled for April 2007, at 
least one (1) CDT/Achieve representative should be available to meet with the Contractor for each of the 
four (4) concurrent committee meetings. 

 
29. Travel and labor expenses include those incurred by PEM and BETA (the subcontractor) representatives.  

For example, five (5) representatives from PEM and four (4) representatives from BETA will attend 
committee meetings for the Item Review scheduled for April 2007. The Contract costs include labor and 
travel costs (airfare, hotel, food, car rental) for these employees for that meeting.  
 

30. In preparation for the CDT meetings, the Contractor shall coordinate with the CDT to ensure that the 
proposed location, agenda, and participants are acceptable.  PEM and BETA will facilitate all meetings and 
document meeting discussion, such as revisions that are suggested during Item Review meetings. At least 
one (1) member of the Contractor’s program management team will be present for the duration of all 
meetings to answer any general questions participants, the CDT or Achieve, Inc. may have, and to manage 
the logistics of the meeting. 
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31. The Contractor shall manage the travel arrangements for each CDT meeting participant, including 

transportation and lodging accommodations held after March 2007.  Achieve, Inc. shall manage the 
arrangements for the March 2007 meeting. The Contractor shall cover travel expenses and honorarium 
and/or substitute teacher pay. All other travel and labor expenses, such as those incurred by Achieve, Inc. 
and the CDT will be the participant’s expense. 

 
32. The Contractor shall provide a summary document of the discussions in the CDT meetings, including any 

action items,  to all Participating States.  These shall be documented by the Contractor as part of the weekly 
report that is provided to the CDT membership.  

 
33. There will be a single calculator policy adhered to by all Participating States. The core test will be 

administered in two (2) sessions. For the first session students will not use a calculator. For the second 
session students will be allowed to use a calculator. Calculators will be allowed for each of the seven (7) 
optional modules.  The draft calculator policy published as part of this document shall be the source of 
calculator usage policy.  Additional details of this policy may be refined as part of the work of the CDT, and 
published as an amendment to this Contract. 

 
34. The Contractor shall negotiate a License Agreement with Achieve, Inc. under which the Contractor shall 

make copies of the Exam available to Achieve, Inc. for such purposes as research and validity or alignment 
studies. 

 
35. The Research Alliance will include up to 25 members per year. Membership will include up to two (2) 

individuals from PEM, nine (9) state or CDT members, one (1) Achieve Inc. representative, and 13 others, 
such as state or national measurement experts, contractors, professors, or college admissions/placement 
officers. Reimbursement for time and travel, and 40 hours of consulting time per year for the two (2) PEM 
and 13 other members is included. The CDT/state and Achieve, Inc. representatives will cover their own 
costs, including travel and lodging, for participating in any meetings.   
 

36. The Contractor shall own the test and all items. If the State decides not to extend or renew the Contract with 
the Contractor, a Contract amendment will be issued so that the Contractor can assist the subsequent 
Contractor during the Contract transition. No items, tests, or systems will be transferred from PEM to the 
subsequent Contractor. 

 
37. The Contractor shall provide each individual State with an itemized invoice, within 30 days after an order for 

assessment materials or optional services has been placed with the Contractor.    
 
38. The Participating States shall pay monthly invoices within 30 days of receipt. 
 
39. The Contractor shall provide the DAS Office of Procurement updated insurance forms on an annual basis, 

or as appropriate when changes go into effect. 
 
40. The Contractor shall provide the Ohio DAS, Office of Procurement Services and Achieve, Inc. with an 

annual utilization report each September, beginning in 2008. The report will summarize the number and 
type of tests and optional services purchased during the previous year by state and test administration. 
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41. Information for the Participating States is provided below: 

 
a. Arkansas Department of Education 

ATTN:  Associate Director, Curriculum,  
Assessment, and Research 
#4 State Capitol Mall, Room 106A 
Little Rock, AR  72201 
Telephone:  501-682-4558 

b. Indiana Department of Education 
ATTN:  Assistant Superintendent 
151 West Ohio St. 
Room 229 State House  
Indianapolis, IN 46204-2798 
Telephone: 317-232-9050 

c. Kentucky Department of Education 
Office of Assessment & Accountability 
ATTN:  Director of Assessment 
500 Mero Street, 18th Floor 
Frankfort, KY   40601 

Telephone:  502-564-7749 

d. Maryland Department of Education 
ATTN:  Assistant State Superintendent 
200 West Baltimore St. 
Baltimore, MD  21201 
Telephone:  410-767-3308 

e. Massachusetts Department of Education 
ATTN:  Director of Student Assessment 
350 Main St. 
Malden, MA  02148 
Telephone:  781-338-3650 

f. New Jersey Department of Education 
ATTN:  Manager of Evaluation and Assessment 
P.O. Box 500 
Trenton, NJ 08625-0500 
Telephone:  609-984-7761 

g. Ohio Department of Education 
Center for Curriculum Assessment  
ATTN:  Associate Superintendent of Curriculum 

and Assessment 
25 South Front Street, Mail Stop 601 
Columbus, OH  433215-4183 
Telephone:  614-728-4510 

h. Pennsylvania Department of Education 
Bureau of Management Services 
ATTN:  Procurement Manager 
333 Market St. 
Harrisburg, PA  17126 
Telephone:  717-783-9792 
 

i. Rhode Island Department of Education 
ATTN:  Director, Office of Assessment and 

Accountability 
255 Westminster St. 
Providence, RI  02903 
Telephone: 401-222-8492 

 

 
42. Below is a chart that contains non-binding estimates provided by states regarding the anticipated number of 

students who will take the Algebra II.   
  
State Estimated Participation 
  Spring '08 SY '08-'09 SY '09-10 
Arkansas  25,000 25,000 25,000 
Indiana  15,000 15,000 15,000 
Kentucky  20,000  35,000 40,000 
Maryland  45,000 45,000 45,000 
Massachusetts  40,000  44,000  44,000 
New Jersey    5,000 10,000 15,000 
Ohio  25,000 25,000  25,000 
Pennsylvania  16,000 16,500 17,300 
Rhode Island   N/A N/A N/A 
Total   191,000  215,500 226,300 
*  Note:  Tests in Rhode Island will be ordered through the State by individual districts. 
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43.  Approximations of the number of students taking the test in a computer based format are represented in 
the chart below.  

   
State Estimated Participation 
  '08 SY '08-'09 SY '09-10 
Arkansas N/A N/A N/A 
Indiana 15,000 15,000 15,000 
Kentucky 5,000  17,500 30,000 
Maryland 10,000 10,000 10,000 
Massachusetts  N/A N/A N/A 
New Jersey N/A N/A N/A 
Ohio N/A N/A N/A 
Pennsylvania N/A  N/A N/A 
Rhode Island N/A N/A N/A 

 
44. DRAFT ADP Algebra II Exam Calculator Policy.  The ADP Algebra II Exam is designed to take 90-120 

minutes for most students to complete.  The Exam will be administered in two (2) sessions.  The first 
session will last an estimated 45-60 minutes and will be completed by students without the use of a 
calculator.  The second session will also last an estimated 45-60 minutes and will be completed by students 
using a calculator.  The following policy provides guidance on the use of calculators during the 
administration of the second session of the Algebra II Exam. The Exam will be designed so that some but 
not all questions on the calculator portion of the test require the use of a calculator.  
 
The following types of calculators are permitted for use:  
a. Graphing calculators  

b. Scientific calculators  
c. Four-function calculators (Not encouraged for use.)   
 
The Contractor shall work with the CDT to develop a list of specifically approved calculators as examples.  
The following types of calculators are not permitted for use on the ADP Algebra II test:  

a. Calculators requiring access to an electrical outlet  

b. Calculators that make noises of any kind that cannot be noise disabled (except for students needing 
special accommodations)  

c. Calculators that are electronic writing pads, pen input/stylus-driven devices, pocket organizers, cell 
phones, powerbooks, or handheld or laptop computers  

d. Calculators that use a QWERTY keyboard 

e. Calculators that use paper tape 

f. Other calculators that are not permitted for use on state tests.  

Proctors are required to disallow the use of any of the above types of calculators.  Substitute calculators 
may be provided in the event that a student’s calculator is disallowed and the proctor has approved 
calculators available.  Students using a calculator with a raised display or a display one (1) inch or larger will 
be seated at the discretion of the proctor.    
Proctors are required to check calculators before the Exam. Students should be thoroughly familiar with the 
operation of the calculator they plan to use on the Exam. Calculators may not be shared, and 
communication between individual student calculators is prohibited during the exam. Students should use 
their calculator on a regular basis so that they become adept at using the calculator that they plan to use 
during the Exam. 
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NIGP Number:  924-20-18-075-1 
The Development, Scoring, and Reporting of an Algebra II End-of-Course Exam 
Contractor’s Not-to-Exceed Fixed Price  

 
Contractor:  Pearson Educational Measurement (PEM) 

 
Offeror’s “Not-to-Exceed Fixed Price”      

 
 COST/PRICING SUMMARY TABLE 1 - PRICE PER EXAM AND PROPOSED VOLUME DISCOUNT 

 
2008  

- 
2011 

2012*** 
- 

2013*** 

 
 
 

NUMBER OF TESTS ORDERED  
PRICE ($) 

 

 
PRICE ($) 

 
**Less than 100,000 

 

 
$25.56 

 
$23.56 

 
 100,000 – 149,999

 

 
$20.56 

 
$17.96 

 
 150,000 – 199,999

 

 
$19.08 

 
$15.94 

 
 200,000 – 249,999

 

 
$17.56 

 
$14.17 

 
 250,000 – 299,999

 

 
$16.56 

 
$13.05 

 
  300,000 and greater 

 

 
$15.56 

 
$11.97 

   
Years marked with an “***” (2012 - 2013) are renewal the options.  
 
NOTE:  All prices and quoted costs shall be reflected in U. S. Dollars. 
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COST/PRICING SUMMARY TABLE 2 - ADDITIONAL COST FOR OPTIONAL AND ENHANCED FEATURES/SERVICES 
 

 
 
DESCRIPTION  
 

 
ADDITIONAL 

COST PER TEST 

Scoring and reporting of the entire test on an expedited basis (within one 
[1] week). $3.99 
Scoring and reporting of the entire test on an expedited basis (within two 
[2] weeks). $0.49 
Scoring and reporting of only the multiple choice responses on an 
expedited basis (remaining test items scored in a more extended time 
period). -------- 
 
On-line test administration. $4.49 
 
Data and Statistics Module. $7.49 
 
Iterative Processes Module. $7.49 
 
Probability Module. 

 
$7.49 

 
Trigonometry Module. 

 
$7.49 

 
Matrices Module. $7.49 
 
Conics Module. $7.49 
 
Logarithms Module. $7.49 
Administration, scoring, and reporting of non-English language versions 
of the Exam (Spanish). $9.99 
 
Administration, scoring, and reporting of Braille versions of the Exam. $9.99 
 
Administration, scoring, and reporting of audio versions of the Exam. $9.99 

 
 
 
TRAINING OPTIONS ADDITIONAL COST 
 
Test Administrator Training Video 

$15.00 per DVD, plus shipping 

 
Regional Test Administrator Training Workshop 

$48, 610 per workshop (up to 100 participants) 

 
On-line Self-paced Training 

$92.66 per use for a one-year subscription 
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CONTRACTOR INDEX 
 
CONTRACTOR AND TERMS:   CONTRACT NO.:  CSP902107 (06/30/11) 
 
TIN:  41-0850527 
NCS Pearson, Inc. 
DBA:  Pearson Educational Measurement (PEM) 
2510 North Dodge St. 
Iowa City, IA  52245 
 TERMS:  Net 30 Days 
 
CONTRACTOR'S CONTACT:   
 
CONTRACTOR'S CONTACT INFORMATION:   
 
Kevin Baker Telephone: (319) 341-6330 
Program Manager 
Pearson Educational Measurement FAX:  (888) 577-5923 
2510 North Dodge St. 
Iowa City, IA 52245 e-mail: Kevin.L.Baker@pearson.com  
  
Cathy White Telephone:  (319) 339-6943 
Account Manager 
Pearson Educational Measurement FAX:  (888) 577-5923 
2510 North Dodge St. 
Iowa City, IA 52245  e-mail: cathy.white@pearson.com  
     
Jack Stange Telephone: (319) 339-6654 
Senior Vice President & General Manager, National Accounts Cell:   (319) 331-1081 
Pearson Educational Measurement FAX:   (319) 339-6599 
2510 North Dodge St.  
Iowa City, IA  52245 e-mail:  Jack.stange@pearson.com 
  
  
PAYMENT ADDRESS: 
 
NCS Pearson, Inc. 
13036 Collections Center Dr. 
Chicago, IL  60693 
 
NOTICE TO AGENCY:  Purchase order(s) against this Contract must  include the Contract, Contract title, and Contractor 
number as shown above. 
 
NOTICE TO CONTRACTOR:  All invoices and/or reports presented to the Participating States must show the Contractor's 
TIN.  This Contract shows your number as part of the address and is also your current Contractor number. 
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